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WINDOW SYSTEM 
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FIRE EXTINGUISHER CABINET- SEMI RECESSED - CLASS AF.E.C.

PROJECT LIMIT LINE

FLOOR PLAN GENERAL NOTES:
1. THE CONTRACTOR IS REQUIRED TO INSPECT THE SITE OF THE WORK AND TO EXAMINE AND BECOME 
FAMILIAR WITH THE FORM OF PROPOSAL, DRAWINGS, SPECIFICATIONS AND ALL OTHER CONTRACT 
DOCUMENTS PERTAINING TO THE PROPOSED WORK. THE SUBMISSION OF A BID MUST BE SUFFICIENT TO 
ESTABLISH THE PRESUMPTION THAT THE CONTRACTOR HAS INVESTIGATED THE SITE OF THE WORK AND 
IS SATISFIED AS TO ALL REASONABLE CONDITIONS TO BE ENCOUNTERED, QUANTITY AND QUALITY OF 
WORK TO BE PERFORMED AND MATERIALS FURNISHED IN THE COMPLETION THEREOF.

2. CONTRACTOR MUST TAKE ALL NECESSARY PRECAUTIONS TO PROTECT ALL EXISTING CONSTRUCTION, 
FURNISHINGS AND EQUIPMENT IN AREAS WHERE WORK IS BEING CONDUCTED. DAMAGE TO ANY 
EXISTING CONSTRUCTION OR SYSTEMS TO REMAIN WILL BE RESTORED TO THE CONDITION PRIOR TO 
THIS CONTRACT. PATCH, REPAIR AND REFINISH EXISTING SURFACES DAMAGED AS A RESULT OF THIS 
PROJECT. 

3. ALL SLAB CUTTING, CORING, AND PIPING INSTALLATION OR OTHER NOISE-PRODUCING OPERATIONS 
AND WORK REQUIRING ACCESS TO INTERIOR SPACES MUST BE COORDINATED WITH OWNER SO THAT 
THERE WILL BE NO INTERFERENCE WITH ON-GOING ACTIVITIES. THIS TYPE OF WORK SHALL BE 
PERFORMED DURING OFF-HOURS, WEEKENDS AND HOLIDAYS. TO SCHEDULE ALL OFF-HOURS WORK 
CONTACT THE CONSTRUCTION MANAGER.

4. CONTRACTOR IS TO FIELD VERIFY ALL CONDITIONS PRIOR TO COMMENCEMENT OF THE WORK AND 
SHALL NOTIFY THE ARCHITECT IMMEDIATELY IF ANY DISCREPANCIES OCCUR.

5. ANY WORK, WHICH REQUIRES A CONNECTION AND/OR DISCONNECTION FROM EXISTING SYSTEMS, IS 
TO BE SCHEDULED AND PERFORMED IN SUCH A MANNER AS TO AVOID A DISRUPTION OF  ACTIVITIES, 
AND SHALL BE PERFORMED AT NO ADDITIONAL COST TO THE OWNER. THE CONTRACTOR IS TO VERIFY 
AND COORDINATE HIS WORK SCHEDULE WITH AUTHORITIES THROUGH THE CONSTRUCTION MANAGER. 
THE OWNER WILL COORDINATE TO PERMIT THE CONTRACTOR TO CONDUCT HIS WORK DURING REGULAR 
WORKING HOURS, WHERE SAME CAN BE REASONABLY ACCOMPLISHED WITHOUT ANY DISRUPTION OF 
ACTIVITIES. HOWEVER, IF THE NEED ARISES TO PERSORM ANY AND ALL WORK DURING HOURS 
NORMALLY CONSIDERED AS OVERTIME WORK, INCLUDING EVENINGS, SATURDAYS, SUNDAYS, AND 
HOLIDAYS IN ORDER TO NOT DISRUPT ACTIVITIES OR NORMAL CAMPUS OPERATIONS, THEN THE 
CONTRACTOR IS TO PERFORM SUCH WORK AT NO ADDITIONAL COST TO THE OWNER. REQUESTS FOR 
PERMISSION TO DISRUPT OR INTERRUPT THE SERVICE OF ANY UTILITY SHALL BE SUBMITTED WITHIN 48 
HOURS OF NEED IN ORDER TO NOT DELAY THE WORK. REFUSAL BY THE OWNER OF ANY REQUEST FOR 
PERMISSION TO DISRUPT OR INTERRUPT SERVICE OF ANY UTILITY, WHICH IS SUBMITTED ON SHORT 
NOTICE, WILL NOT BE ACCEPTED AS A BASIS FOR A TIME EXTENSION.

6. ALL DIMENSIONAL NOTATION OF THE EXISTING CONSTRUCTION TO REMAIN ARE APPROXIMATE AND IS 
TO BE CONFIRMED AT THE SITE AND FURTHER

7. ALL MATERIALS FURNISHED ON THE JOB SITE MUST BE NEW AND STORED IN SUCH A MANNER AS TO 
PROTECT THEM FROM THE ELEMENTS, THEFT AND VANDALISM.

8. ALL WORK MUST BE DONE IN STRICT ACCORDANCE WITH THE BEST PRACTICES OF THE 
CONSTRUCTION INDUSTRY, AND MUST BE PERFORMED IN A PROFESSIONAL AND WORKMANLIKE 
MANNER. ANY WORK COMPLETED IN A NON-PROFESSIONAL MANNER WILL BE REJECTED AND MUST BE 
REDONE BY THE CONTRACTOR AT NO ADDITIONAL COST TO THE OWNER.

9. CONTRACTOR IS TO LIMIT THE CONSTRUCTION ACTIVITIES WITHIN THE LIMITS OF THIS CONTRACT. ANY 
CONSTRUCTION WHICH WILL BE REQUIRED OUTSIDE THESE LIMITS MUST BE EXECUTED WITHOUT 
DISTURBING THE OWNER. THE CONTRACTOR IS TO ANTICIPATE THIS WORK TO BE DONE AFTER HOURS 
ONLY, AND TO FULLY RESTORE THESE AREAS FOR FULL OWNER'S USE ON A DAILY BASIS.  CONTRACTOR 
IS TO PROVIDE ALL TEMPORARY SAFETY BARRIER TO ENFORCE THE SEPARATION BETWEEN THE 
CONTRACTOR'S WORK. EXCEPTIONS TO THIS REQUIREMENT HAVE TO BE APPROVED BY OWNER.

10. DO NOT SCALE DRAWINGS. WRITTEN DIMENSION TAKES PRECEDENCE OVER SCALED DIMENSION.

11. CONTRACTOR IS TO REPORT TO THE SECURITY OFFICE  AT THE BEGINNING AND END OF EACH 
WORKING DAY. PARKING ARRANGEMENTS ARE TO BE COORDINATED THROUGH THE SECURITY OFFICE.

12. PRIOR TO COMMENCING CONSTRUCTION AND ORDERING OF MATERIAL, A PRE-CONSTRUCTION 
MEETING WILL BE HELD TO DISCUSS THE WORK.

13. AFTER COMPLETION, ALL WORK IS TO BE LEFT CLEAN AND FREE OF ANY CONSTRUCTION DEBRIS.

14. CONTRACTOR IS TO COORDINATE WITH CAMPUS PLANNER THROUGH THE CONSTRUCTION MANAGER 
THE CONSTRUCTION PERSONNEL AND MATERIAL WILL ACCESS THE CONSTRUCTION SITE OR AREA 
UNDER RENOVATION, TO PREVENT ANY DISRUPTION TO THE DAILY CAMPUS ACTIVITIES. CONTRACTOR 
MUST NOT USE ANY MECHANICAL ELEVATOR UNLESS AUTHORIZED BY THE OWNER.
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